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 SECTION 01 45 29 

 TESTING LABORATORY SERVICES 

 

PART 1 - GENERAL 

 

1.1 SCOPE  

 

A. Work Included: 

 

1. Owner will employ and pay for the services of an Independent Testing 

Laboratory to perform specified testing and services. 

 

2. Testing and inspecting services are required to verify compliance with 

requirements specified or indicated.  These services do not relieve 

Contractor of responsibility for compliance with the Contract Document 

requirements. 

 

a. Specific quality-control requirements for individual construction 

activities are specified in the Sections that specify those activities.  

Requirements in those Sections may also cover production of 

standard products. 

b. Specified tests, inspections, and related actions do not limit 

Contractor’s quality-control procedures that facilitate compliance 

with the Contract Document requirements. 

c. Requirements for Contractor to provide quality-control services 

required by Architect, Owner, or authorities having jurisdiction are 

not limited by provisions of this Section. 

d.          In addition to requirements listed in individual sections, testing 

laboratory shall provide special inspection for structural elements 

as required by Section 1704 of the International Building Code 

2006 Edition. 

   

3. Contractor shall cooperate with the Laboratory to facilitate the execution 

of its required services. 

 

4. Contractor will pay for additional samples and tests required for 

Contractor's convenience or when initial tests indicate Work does not 

comply with Contract Documents. 

 

5. Certification of products:  Respective sections of Specifications. 

 

6. Where terms "Inspector" and "Testing Laboratory" are used, they mean 

and refer respectively to an officially designated and accredited Inspector 

of the Testing Laboratory and the Testing Laboratory employed by the 

Owner. 
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B. Related Work: 

 

1. Drawings and general provisions of Contract, including General and 

Supplementary Conditions and Division-1 Specification sections, apply to 

Work of this Section. 

 

2. Inspections and testing required by laws, ordinances, rules, regulations, 

orders or approvals of public authorities. 

 

  3. Divisions 03 through 05, Sections for specific test and inspection   

   requirements. 

 

1.2 QUALIFICATION OF LABORATORY  

 

A. Meet "Recommended Requirements for Independent Laboratory Qualifications", 

published by American Council of Independent Laboratories. 

 

B. Meet Basic requirements of ASTM E329, "Standards of Recommended Practice 

for Inspection and Testing Agencies for Concrete and Steel as Used in 

Construction" and ASTM E548. 

 

C. Authorized to operate in the State in which the project is located. 

 

D. Testing equipment shall be calibrated at reasonable intervals by devices of 

accuracy traceable to either: 

 

1. National Bureau of Standards. 

 

2. Accepted values of natural physical constants. 

 

1.3 LABORATORY DUTIES AND RESPONSIBILITIES 

 

A. Cooperate with Architect and Contractor; provide qualified personnel after due 

notice. 

 

B. Perform specified inspections, sampling and testing of materials and methods of 

construction. 

 

1. Comply with Specifications. 

 

2. Ascertain compliance or non-compliance of materials with requirements 

of Contract Documents and indicate status of compliance on test reports. 

 

3. Furnish Architect with written evaluation of proposed concrete design 

mixes, and other materials, submitted by the Contractor for evaluation. 
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C. Notify Architect and Appropriate Engineer if agreement between Owner and 

Testing Laboratory excludes any specified testing requirement contained herein 

and identify those exclusions. 

 

D. Notify Architect and Contractor immediately of observed work or materials which 

fail to meet the requirements of the Contract Documents. 

 

E. Submittals:  Promptly submit written report of each test and inspection to Owner 

with copies to the Architect, Structural Engineer and Contractor and others 

specifically designated by the Architect.  Each report shall include: 

 

1. Date issued. 

 

2. Project title and number. 

 

3. Testing Laboratory name, address and telephone number. 

 

4. Name and signature of Laboratory inspector. 

 

5. Date and time of sampling or inspection. 

 

6. Record of temperature and weather conditions. 

 

7. Date of tests. 

 

8. Identification of products and Specification section. 

 

9. Location of sample or test in the Project. 

 

10. Type of inspection or test. 

 

11. Results of tests and compliance or non-compliance with Contract 

Documents. 

 

12. Interpretation of test reports, when requested by Architect. 

 

F. Perform additional tests as required by Architect or Owner. 

 

1.4 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. Laboratory is not authorized to: 

 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 

 

2. Approve or accept any portion of the Work. 

 

3. Perform any duties of the Contractor. 
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B. Work will be checked as it progresses, but failure to detect any defective work or 

materials shall not, in any way, prevent later rejection when such defect is 

discovered. 

 

1.5 CONTRACTOR'S RESPONSIBILITIES 

 

A. Cooperate with Laboratory personnel, provide access to Work and to 

Manufacturer's operations. 

 

B. Secure and deliver to the Laboratory adequate quantities of representative samples 

of materials proposed to be used and which require testing. 

 

C. Furnish the Laboratory with proposed concrete design mixes, and other material 

mixes which require evaluation by the Testing Laboratory, a minimum of 14 days 

prior to use on the project. 

 

D. Furnish copies of Project's test reports as required. 

 

E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

 

2. To obtain and handle samples at the project site or at the source of the 

product to be tested. 

 

3. To facilitate inspections and tests. 

 

4. For safe storage and curing of test samples. 

 

F. Notify Laboratory and Architect 24 hours in advance of operations to allow for 

Laboratory assignment of personnel and scheduling of tests. 

 

1. When tests or inspections cannot be performed after such notice, 

reimburse Laboratory for personnel and travel expenses incurred due to 

Contractor's negligence. 

 

2. Make arrangements with Laboratory and pay for additional samples and 

tests required for Contractor's convenience. 

 

3.  Make arrangements with Laboratory and pay for additional samples and 

 tests required when initial tests indicate non-compliance with Contract 

 Documents, including load tests. 

   

4. Pay the Testing Laboratory for such tests or inspections as are performed 

exclusively for the Contractor's convenience, or beyond scope 

requirements of general conditions. 
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PART 2 - PRODUCTS 

 

Refer to each Specification Section. 

 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 

A. Examine surfaces, substrates and conditions for compliance with requirements of 

other sections in which that related work is specified, and determine if surfaces, 

substrates and conditions affecting performance of the work of this section are 

satisfactory.  Do not proceed with work of this Section until satisfactory 

conditions have been corrected in a manner acceptable to the Installer.  Starting 

installation constitutes acceptance of surfaces, substrates and conditions. 

. 

 

 END OF SECTION  
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